‘The Costessey Point Project’
Restoration Design, undertaken by Simon Johnson, on behalf of Peter Kettringham and
Norfolk Anglers Conservation Association.

5.0 — Bill of quantities & Project Costs

Work / Description Unit Quantity Cost (ex
Plant Hire
(inc. operator & fuel)
15.5m 360 Excavator Days 10
10t Hydrema Days 10
JCB 3X Days 10
Mobile Screener Days 5
Plant Delivery Costs
Materials
Introduce Gravel / Stone Tonnes 548
Excavate 2 Stage Berms & Off-River Refuges Tonnes 430
(min)
Install 900mm 6m @ £80m |2
Twin-Wall Culvert Pipes
Erect Stock Proof Fencing £244 perm |[436m
3 x HT (River Bank)
Erect Stock Proof fencing £440 ea. 2
3 X HT (Off River Refuges)*
Stiles & Hand Posts x 5 £38 ea. 5
Erect Post & Rail Cattle Drink £150 ea.
Gravel for Cattle Drink Tonnes 63
Gravel for Top Dressing Cattle Drink Rifle Tonnes 46
Faggots™ 2m @ £2.5 10
Stakes Tm @ £2.5ea | 20
Management
Water Vole Mitigation Strimming
[Trapping,
Project Manager £ day 12
Contingency Fund™*
Total Ex VAT
Total Inc VAT
Notes:

Materials purchased directly by REEF will be subject to a 10% handling charge.

Q = Quote Provided

* Off river refuge costs are more expensive per m than river bank fencing due to the number of changes in direction and strainer post required,
*** Faggots may be able to made on-site for free depending on available materials.

** If project runs-over predicted 10 days, costs for plant hire per day are £+VAT — Therefore it is wise to build into the budget a contingency fun to
allow for unforeseen circumstances, events, etc.............

All quotes are in appendix 2



